Annex 1 – schedule of works

Description of Task

Certify that the festive lighting held by Brentwood Borough Council is safe to use and identify any repairs or replacements

Erect festive lights decorations onto lamp columns and trees as per our specifications set out in Annex 2 type and location of lights. Test power and timers in lamp columns and identify any issues to Bretnwood Borough Council

Note: all new additional lighting as agreed in Annex 2 - Type and localtion of lights

Lighting Up Brentwood event - Saturday 28 November 2015

Test all timers in lamp columns in relation to the Brentwood Town Centre High Street Lights

Provide a festive plunger for the switching on of the Christmas lights events

Brentwood Station tree - manually switch on and set timer to come on at 5pm

St Thomas' Church tree, test switch for lights – to be turned on as part of the High Street celebrations on 28.11.15, with electrician on site.

Place festive plunger on the main stage ready for switch on

Lighting Up Brentwood ceremony (High Street Brentwood). G39 Electician on site for Xmas light turn on (9am testing Brentwood timers). All timers to be set to come on at 5pm and to turn off at 12.00am

Lighting Up Shenfield event Sunday 29 November 2015 (tbc)

Test all timers in the lamp columns for the Shenfield lights from 9am

Provide a festive plunger for the switching on of the Christmas lights events

Electrician on site for Xmas lights turn on in Shenfield at 4.15pm for tree outside Winslows and at the main stage ready for switch on at 4.30pm - the switch for this in new feeder pillar that will be in place adjacent to the large tree outside Shenfield Library on the corner of Friars Avenue.

Following switching on ceremony in Brentwood all timers to be set to turn from 6.00am to 8.30am every

morning and 3.30pm to 12.00am during the evening from December 1st 2014 to January 5th 2015

Following switching on ceremony in Shenfield all timers to be set to turn from 6.00am to 8.30am every morning and 3.30pm to 12.00am during the evening from December 1st 2014 to January 5th 2015

Switch off lights at Shenfield, Brentwood to include all designated columns and trees including St Thomas', Brentwood station and Peperell House

Take down festive lighting from lamp columns and trees in good order and return to the BBC Depot

Start date	Completion date
1.10.15	17.11.15
21.10.15	27.11.15
21.10.15	27.11.15
28.11.15	28.11.15
28.11.15	28.11.15
28.11.15	28.11.15
28.11.15	28.11.15
28.11.15	28.11.15
28.11.15	28.11.15
29.11.15	29.11.15
29.11.15	29.11.15
29.11.15	29.11.15
29.11.15	29.11.15
30.11.15	30.11.15
5.1.16	5.1.16
6.1.16	20.1.16